SAMPLE DOCUMENT · DESIGN PREVIEW ONLY

WOODEX INTERIOR
LAYOUT · CREATE · DESIGN

QUOTATION / BOQ.

Quotation no. **WI-PREVIEW**
Date **27 Oct 2026**
Validity **30 days · illustrative**

PREPARED FOR

Sample Client & Family

Lahore, Pakistan · sample location
Contact: Sample contact
Email: client@example.test

PROJECT DETAILS

Residence Interior Renovation & Turnkey

Sample residence, Lahore
Work type: Interior renovation
Reference: WI-PREVIEW · sample only

SUMMARY OF COST

Consolidated section estimates

SR	PARTICULARS	PHASE / NOTES	AMOUNT (RS)
01	DEMOLITION & CIVIL WORKS	Section 01	145,000
02	PROPOSED ARCHITECTURAL & WOODWORK	Section 02	918,750
03	ELECTRICAL & MEP WORKS	Section 03	260,000
04	FINISHING & PAINT	Section 04	165,000
TOTAL ESTIMATED BUDGET			1,488,750

NET TOTAL (PKR) **Rs 1,488,750**

DETAILED BILL OF QUANTITIES (12 ITEMS)

Itemized breakdown

SR	PARTICULARS / WORK DESCRIPTION	QTY / AREA	UNIT	RATE (RS)	AMOUNT (RS)
1	Demolition of existing partitions, damaged flooring tiles & debris disposal	1,250	SFT	60	75,000
2	Removal of obsolete sanitary fixtures, plumbing points & wall chiseled areas	1	L/S	70,000	70,000
3	A-Class solid brick masonry work with 1:4 cement mortar & plaster leveling	340	SFT	450	153,000
4	Heavy-duty MS structural girders & steel lintel support for wall openings	2	L/S	42,500	85,000
5	Waterproof screed bed & self-leveling cementitious sub-base	850	SFT	95	80,750
6	Premium porcelain floor tile installation with epoxy grouting	1,150	SFT	220	253,000
7	Moisture-resistant gypsum suspended false ceiling with cove framing	1,400	SFT	145	203,000
8	Custom solid Ash wood door frames & architraves with PU matte polish	6	NOS	24,000	144,000
9	Concealed electrical conduits, 3-core copper wiring & distribution boxes	1	L/S	115,000	115,000
10	Reflected ceiling LED architectural magnetic track lighting points	28	NOS	2,500	70,000
11	PPR & PVC concealed sanitary plumbing lines with pressure testing	1	L/S	75,000	75,000
12	Surface preparation, primer coat & multi-coat washable emulsion paint	2,200	SFT	75	165,000
TOTAL BOQ SUM (PKR)					1,488,750

CLIENT ACCEPTANCE

Signature & Date: _____

WOODEX INTERIOR

Authorized Signatory & Stamp